



**City of Arcadia**  
**RFQ#2017-01**  
**10<sup>TH</sup> AVENUE AND CYPRESS STREET**  
**ENGINEERING DESIGN SERVICES**

**ADDENDUM TO RFQ**

**ADDENDUM NO.   2**

**ISSUED: 8/22/2017**

**City of Arcadia Way Building**  
**23 North Polk Avenue**  
**Arcadia, FL 34266**

**Bid Date: 2:00pm, 9/18/2017**

**NOTICE:** Receipt of this addendum must be confirmed on page 24 of the RFQ where indicated and submitted as part of the proposer's sealed RFQ Response.

**TO PROPOSER:** This Addendum is an integral part of the Request for Qualification under consideration by you as a Proposer in connection with the referenced RFQ noted above. The City of Arcadia deems all sealed responses to have been proffered in recognition and consideration of the entire RFQ package – including all issued addenda. The information, responses to questions, changes, and modifications included in this addendum is hereby incorporated into the RFQ documents previously issued for this project and supersedes any conflicting requirements of previously issued documents. Proposer shall incorporate the information and items as noted below into their RFQ Response.

=====

**ITEMS INCLUDED IN THIS ADDENDUM:**

**EXTENSION OF TIME** - PLEASE NOTE THAT DUE TO A TECHNICAL DIFFICULTY REGARDING POSTING OF THE RFQ ONLINE, THE DUE DATE FOR RFQ RESPONSES TO RFQ 2017-01 10<sup>TH</sup> AVENUE AND CYPRESS STREET ENGINEERING DESIGN SERVICES HAS BEEN EXTENDED. BELOW ARE THE NEW DEADLINES:

**DUE DATE AND TIME FOR**  
**SUBMITTAL PACKAGE**  
**TO BE SUBMITTED:**

**MONDAY, SEPTEMBER 18, 2017 AT 2:00 P.M.**

**DEADLINE FOR INQUIRIES**  
**AND CLARIFICATIONS**  
**REQUESTS:**

**TUESDAY, SEPTEMBER 11, 2017 AT 2:00 P.M.**